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Project No.:
Project Name:

PRA DINO 10(2) & 100(1)
CUB CREEK AND QUARRY ACCESS ROADS

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

UT
UINTAH
DINOSAUR NATIONAL MONUMENT

Utah Division Office, Salt Lake City
Joseph Gregory
07/01/05

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

BURDICK PAVING
1368 SOUTH 3000 W
P.O. BOX 459
ROOSEVELT, UT  84066

 2,408,787.75

W.W. CLYDE & COMPANY
1375 N MAIN STREET
SPRINGVILLE, UT  84663

 3,742,126.50

Engineer's Estimate 3,597,399.55

lorik
Text Box
Burdick Paving

lorik
Text Box
July 15, 2005

lorik
Text Box
LeeAnn Bush

lorik
Text Box
A/E Contract Specialist
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15101 LPSM MOBILIZATION
BURDICK PAVING ALL 90,000.00     90,000.00
W.W. CLYDE & COMPANY 424,038.20    424,038.20
ENGINEER'S ESTIMATE 297,000.00    297,000.00

15202 MILE SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKES
BURDICK PAVING 0.152 7,894.74      1,200.00
W.W. CLYDE & COMPANY 10,000.00      1,520.00
ENGINEER'S ESTIMATE 2,400.00        364.80

15203 MILE CENTERLINE RE-ESTABLISHMENT
BURDICK PAVING 0.152 7,894.74      1,200.00
W.W. CLYDE & COMPANY 10,000.00      1,520.00
ENGINEER'S ESTIMATE 1,000.00        152.00

15203C MILE CENTERLINE VERIFICATION AND STAKING
BURDICK PAVING 10.0 2,300.00     23,000.00
W.W. CLYDE & COMPANY 2,500.00     25,000.00
ENGINEER'S ESTIMATE 4,300.00     43,000.00

15204 EACH DRAINAGE STRUCTURE SURVEY AND STAKING
BURDICK PAVING 16 520.00      8,320.00
W.W. CLYDE & COMPANY 600.00      9,600.00
ENGINEER'S ESTIMATE 785.00     12,560.00

15207 MILE GRADE FINISHING STAKES
BURDICK PAVING 0.303 7,590.76      2,300.00
W.W. CLYDE & COMPANY 8,500.00      2,575.50
ENGINEER'S ESTIMATE 3,000.00        909.00

15209 HOUR MISCELLANEOUS SURVEY AND STAKING
BURDICK PAVING 100 140.00     14,000.00
W.W. CLYDE & COMPANY 153.00     15,300.00
ENGINEER'S ESTIMATE 115.00     11,500.00

15216A EACH PARKING AREA SURVEY AND STAKING
BURDICK PAVING 1 11,200.00     11,200.00
W.W. CLYDE & COMPANY 12,200.00     12,200.00
ENGINEER'S ESTIMATE 18,100.00     18,100.00
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15401 LPSM CONTRACTOR TESTING
BURDICK PAVING ALL 43,000.00     43,000.00
W.W. CLYDE & COMPANY 80,000.00     80,000.00
ENGINEER'S ESTIMATE 130,000.00    130,000.00

15501 LPSM CONSTRUCTION SCHEDULE
BURDICK PAVING ALL 1,100.00      1,100.00
W.W. CLYDE & COMPANY 15,000.00     15,000.00
ENGINEER'S ESTIMATE 11,000.00     11,000.00

15703 LNFT SILT FENCE
BURDICK PAVING 2,900 2.50      7,250.00
W.W. CLYDE & COMPANY 3.00      8,700.00
ENGINEER'S ESTIMATE 3.25      9,425.00

15710 EACH SANDBAGS
BURDICK PAVING 144 16.00      2,304.00
W.W. CLYDE & COMPANY 28.00      4,032.00
ENGINEER'S ESTIMATE 10.00      1,440.00

15732 LNFT SEDIMENT LOG
BURDICK PAVING 1,980 6.70     13,266.00
W.W. CLYDE & COMPANY 4.50      8,910.00
ENGINEER'S ESTIMATE 8.00     15,840.00

15802 LPSM WATERING FOR DUST CONTROL
BURDICK PAVING ALL 32,000.00     32,000.00
W.W. CLYDE & COMPANY 27,000.00     27,000.00
ENGINEER'S ESTIMATE 52,000.00     52,000.00

20301B EACH REMOVAL OF SIGNS
BURDICK PAVING 1 120.00        120.00
W.W. CLYDE & COMPANY 200.00        200.00
ENGINEER'S ESTIMATE 100.00        100.00

20301CA EACH REMOVAL OF CATTLEGUARD
BURDICK PAVING 1 1,550.00      1,550.00
W.W. CLYDE & COMPANY 2,500.00      2,500.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00
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20301E EACH REMOVAL OF HEADWALLS
BURDICK PAVING 5 340.00      1,700.00
W.W. CLYDE & COMPANY 1,000.00      5,000.00
ENGINEER'S ESTIMATE 320.00      1,600.00

20301F EACH REMOVAL OF INLETS
BURDICK PAVING 1 400.00        400.00
W.W. CLYDE & COMPANY 400.00        400.00
ENGINEER'S ESTIMATE 300.00        300.00

20301H EACH REMOVAL OF PIPE CULVERTS
BURDICK PAVING 16 900.00     14,400.00
W.W. CLYDE & COMPANY 1,000.00     16,000.00
ENGINEER'S ESTIMATE 875.00     14,000.00

20301HE EACH REMOVAL OF PIPE END SECTION
BURDICK PAVING 8 100.00        800.00
W.W. CLYDE & COMPANY 100.00        800.00
ENGINEER'S ESTIMATE 350.00      2,800.00

20301T EACH REMOVAL OF END ANCHORAGE
BURDICK PAVING 2 500.00      1,000.00
W.W. CLYDE & COMPANY 600.00      1,200.00
ENGINEER'S ESTIMATE 180.00        360.00

20301TB EACH REMOVAL OF PORTLAND CEMENT CONCRETE WHEELSTOPS
BURDICK PAVING 22 14.00        308.00
W.W. CLYDE & COMPANY 100.00      2,200.00
ENGINEER'S ESTIMATE 50.00      1,100.00

20302H LNFT REMOVAL OF PIPE CULVERTS
BURDICK PAVING 103 65.00      6,695.00
W.W. CLYDE & COMPANY 10.00      1,030.00
ENGINEER'S ESTIMATE 16.00      1,648.00

20302R LNFT REMOVAL OF CURB
BURDICK PAVING 1,400 2.00      2,800.00
W.W. CLYDE & COMPANY 5.00      7,000.00
ENGINEER'S ESTIMATE 11.50     16,100.00
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20302W LNFT REMOVAL OF GUARDRAIL
BURDICK PAVING 245 3.00        735.00
W.W. CLYDE & COMPANY 3.00        735.00
ENGINEER'S ESTIMATE 2.00        490.00

20303AB SQYD REMOVAL OF CONCRETE
BURDICK PAVING 12 36.00        432.00
W.W. CLYDE & COMPANY 80.00        960.00
ENGINEER'S ESTIMATE 60.00        720.00

20303PA SQYD REMOVAL OF ASPHALT PAVEMENT
BURDICK PAVING 2,000 2.00      4,000.00
W.W. CLYDE & COMPANY 8.00     16,000.00
ENGINEER'S ESTIMATE 3.00      6,000.00

20303PB SQYD REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT
BURDICK PAVING 60 22.00      1,320.00
W.W. CLYDE & COMPANY 24.00      1,440.00
ENGINEER'S ESTIMATE 15.00        900.00

20303QA SQYD REMOVAL OF ASPHALT SIDEWALK
BURDICK PAVING 400 4.00      1,600.00
W.W. CLYDE & COMPANY 9.00      3,600.00
ENGINEER'S ESTIMATE 6.00      2,400.00

20303UA SQYD REMOVAL OF ASPHALT PAVED WATERWAY
BURDICK PAVING 1,600 4.00      6,400.00
W.W. CLYDE & COMPANY 7.00     11,200.00
ENGINEER'S ESTIMATE 10.00     16,000.00

20401 CUYD ROADWAY EXCAVATION
BURDICK PAVING 3,140 5.00     15,700.00
W.W. CLYDE & COMPANY 9.00     28,260.00
ENGINEER'S ESTIMATE 6.00     18,840.00

20405 CUYD SELECT BORROW
BURDICK PAVING 1,115 19.00     21,185.00
W.W. CLYDE & COMPANY 21.00     23,415.00
ENGINEER'S ESTIMATE 18.00     20,070.00
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20412 CUYD WASTE
BURDICK PAVING 2,630 5.00     13,150.00
W.W. CLYDE & COMPANY 6.50     17,095.00
ENGINEER'S ESTIMATE 5.00     13,150.00

20440 MILE SHOULDERING AND MINOR EMBANKMENT
BURDICK PAVING 10 2,600.00     26,000.00
W.W. CLYDE & COMPANY 18,000.00    180,000.00
ENGINEER'S ESTIMATE 1,600.00     16,000.00

25101B CUYD PLACED RIPRAP, CLASS 2
BURDICK PAVING 140 77.00     10,780.00
W.W. CLYDE & COMPANY 145.00     20,300.00
ENGINEER'S ESTIMATE 40.00      5,600.00

25101C CUYD PLACED RIPRAP, CLASS 3
BURDICK PAVING 140 70.00      9,800.00
W.W. CLYDE & COMPANY 120.00     16,800.00
ENGINEER'S ESTIMATE 46.00      6,440.00

25101D CUYD PLACED RIPRAP, CLASS 4
BURDICK PAVING 790 60.00     47,400.00
W.W. CLYDE & COMPANY 105.00     82,950.00
ENGINEER'S ESTIMATE 50.00     39,500.00

25112B LNFT RIPRAP DITCH, CLASS 2
BURDICK PAVING 130 50.00      6,500.00
W.W. CLYDE & COMPANY 55.00      7,150.00
ENGINEER'S ESTIMATE 40.00      5,200.00

30304NP SQYD ROAD RECONDITIONING, PULVERIZE 6-INCH DEPTH
BURDICK PAVING 166,140 1.00    166,140.00
W.W. CLYDE & COMPANY 2.42    402,058.80
ENGINEER'S ESTIMATE 2.50    415,350.00

30802B TON ROADWAY AGGREGATE METHOD 2
BURDICK PAVING 2,680 20.00     53,600.00
W.W. CLYDE & COMPANY 18.00     48,240.00
ENGINEER'S ESTIMATE 17.00     45,560.00
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40103PGDE TON ASPHALT CEMENT GRADE PG 64-34
BURDICK PAVING 1,725 280.00    483,000.00
W.W. CLYDE & COMPANY 340.00    586,500.00
ENGINEER'S ESTIMATE 315.00    543,375.00

40105C TON ANTISTRIP ADDITIVE, TYPE 3
BURDICK PAVING 275 165.00     45,375.00
W.W. CLYDE & COMPANY 150.00     41,250.00
ENGINEER'S ESTIMATE 135.00     37,125.00

40106ABB TON SUPERPAVE ASPHALT CONCRETE PAVEMENT, 1/2-INCH NOMINAL
MAXIMUM SIZE AGGREGATE, 0.3 TO 1 MILLION ESALS, TYPE 2
PAVEMENT SMOOTHNESS

BURDICK PAVING 26,535 22.50    597,037.50
W.W. CLYDE & COMPANY 28.00    742,980.00
ENGINEER'S ESTIMATE 43.00  1,141,005.00

40201 TON MINOR HOT ASPHALT CONCRETE
BURDICK PAVING 725 57.00     41,325.00
W.W. CLYDE & COMPANY 51.00     36,975.00
ENGINEER'S ESTIMATE 55.00     39,875.00

40908BA TON FOG SEAL GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
BURDICK PAVING 40 270.00     10,800.00
W.W. CLYDE & COMPANY 245.00      9,800.00
ENGINEER'S ESTIMATE 290.00     11,600.00

41101CM TON PRIME COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
BURDICK PAVING 10 270.00      2,700.00
W.W. CLYDE & COMPANY 425.00      4,250.00
ENGINEER'S ESTIMATE 310.00      3,100.00

41103 TON BLOTTER
BURDICK PAVING 1,235 8.00      9,880.00
W.W. CLYDE & COMPANY 22.00     27,170.00
ENGINEER'S ESTIMATE 21.00     25,935.00

41201CM TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
BURDICK PAVING 70 270.00     18,900.00
W.W. CLYDE & COMPANY 230.00     16,100.00
ENGINEER'S ESTIMATE 300.00     21,000.00
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60101 CUYD CONCRETE
BURDICK PAVING 80 1,200.00     96,000.00
W.W. CLYDE & COMPANY 1,000.00     80,000.00
ENGINEER'S ESTIMATE 700.00     56,000.00

60201K LNFT 18-INCH PIPE CULVERT
BURDICK PAVING 10 80.00        800.00
W.W. CLYDE & COMPANY 125.00      1,250.00
ENGINEER'S ESTIMATE 35.00        350.00

60201M LNFT 24-INCH PIPE CULVERT
BURDICK PAVING 266 86.00     22,876.00
W.W. CLYDE & COMPANY 125.00     33,250.00
ENGINEER'S ESTIMATE 57.00     15,162.00

60201N LNFT 30-INCH PIPE CULVERT
BURDICK PAVING 216 80.00     17,280.00
W.W. CLYDE & COMPANY 150.00     32,400.00
ENGINEER'S ESTIMATE 45.00      9,720.00

60201P LNFT 36-INCH PIPE CULVERT
BURDICK PAVING 299 90.00     26,910.00
W.W. CLYDE & COMPANY 168.00     50,232.00
ENGINEER'S ESTIMATE 52.00     15,548.00

60201Q LNFT 42-INCH PIPE CULVERT
BURDICK PAVING 294 90.00     26,460.00
W.W. CLYDE & COMPANY 170.00     49,980.00
ENGINEER'S ESTIMATE 90.00     26,460.00

60201R LNFT 48-INCH PIPE CULVERT
BURDICK PAVING 89 116.00     10,324.00
W.W. CLYDE & COMPANY 175.00     15,575.00
ENGINEER'S ESTIMATE 83.00      7,387.00

60201X LNFT 84-INCH PIPE CULVERT
BURDICK PAVING 22 290.00      6,380.00
W.W. CLYDE & COMPANY 540.00     11,880.00
ENGINEER'S ESTIMATE 300.00      6,600.00
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60206K EACH END SECTION FOR 18-INCH PIPE CULVERT
BURDICK PAVING 1 350.00        350.00
W.W. CLYDE & COMPANY 225.00        225.00
ENGINEER'S ESTIMATE 220.00        220.00

60206M EACH END SECTION FOR 24-INCH PIPE CULVERT
BURDICK PAVING 29 430.00     12,470.00
W.W. CLYDE & COMPANY 270.00      7,830.00
ENGINEER'S ESTIMATE 300.00      8,700.00

60206N EACH END SECTION FOR 30-INCH PIPE CULVERT
BURDICK PAVING 8 600.00      4,800.00
W.W. CLYDE & COMPANY 390.00      3,120.00
ENGINEER'S ESTIMATE 350.00      2,800.00

60206P EACH END SECTION FOR 36-INCH PIPE CULVERT
BURDICK PAVING 12 800.00      9,600.00
W.W. CLYDE & COMPANY 700.00      8,400.00
ENGINEER'S ESTIMATE 485.00      5,820.00

60206Q EACH END SECTION FOR 42-INCH PIPE CULVERT
BURDICK PAVING 10 1,200.00     12,000.00
W.W. CLYDE & COMPANY 970.00      9,700.00
ENGINEER'S ESTIMATE 565.00      5,650.00

60206R EACH END SECTION FOR 48-INCH PIPE CULVERT
BURDICK PAVING 2 1,700.00      3,400.00
W.W. CLYDE & COMPANY 1,100.00      2,200.00
ENGINEER'S ESTIMATE 895.00      1,790.00

60207M EACH END SECTION FOR 28-INCH SPAN, 20-INCH RISE PIPE ARCH CULVERT
BURDICK PAVING 1 350.00        350.00
W.W. CLYDE & COMPANY 490.00        490.00
ENGINEER'S ESTIMATE 425.00        425.00

60209M EACH ELBOW, 24-INCH
BURDICK PAVING 1 850.00        850.00
W.W. CLYDE & COMPANY 750.00        750.00
ENGINEER'S ESTIMATE 225.00        225.00
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60220W LNFT LINER FOR 96-INCH PIPE CULVERT
BURDICK PAVING 70 566.00     39,620.00
W.W. CLYDE & COMPANY 875.00     61,250.00
ENGINEER'S ESTIMATE 560.00     39,200.00

60302ADF LNFT 7'-0" SPAN, 5'-1" RISE, STRUCTURAL-PLATE PIPE-ARCH, 0.249 INCH
BURDICK PAVING 20 800.00     16,000.00
W.W. CLYDE & COMPANY 1,000.00     20,000.00
ENGINEER'S ESTIMATE 235.00      4,700.00

60404A EACH CATCH BASIN, TYPE 1
BURDICK PAVING 2 2,200.00      4,400.00
W.W. CLYDE & COMPANY 2,100.00      4,200.00
ENGINEER'S ESTIMATE 2,200.00      4,400.00

60409AB EACH METAL FRAME AND GRATE TYPE B
BURDICK PAVING 2 550.00      1,100.00
W.W. CLYDE & COMPANY 500.00      1,000.00
ENGINEER'S ESTIMATE 500.00      1,000.00

60703A EACH CLEANING CULVERTS IN PLACE
BURDICK PAVING 5 600.00      3,000.00
W.W. CLYDE & COMPANY 2,200.00     11,000.00
ENGINEER'S ESTIMATE 750.00      3,750.00

60901XC LNFT COLORED PORTLAND CEMENT CONCRETE CURB, 15-INCH DEPTH
BURDICK PAVING 450 27.00     12,150.00
W.W. CLYDE & COMPANY 20.00      9,000.00
ENGINEER'S ESTIMATE 13.00      5,850.00

60905N LNFT ASPHALT CONCRETE CURB, 6-INCH DEPTH
BURDICK PAVING 8,030 4.50     36,135.00
W.W. CLYDE & COMPANY 9.00     72,270.00
ENGINEER'S ESTIMATE 6.50     52,195.00

60910 EACH REMOVE AND RESET WHEELSTOP
BURDICK PAVING 17 60.00      1,020.00
W.W. CLYDE & COMPANY 140.00      2,380.00
ENGINEER'S ESTIMATE 100.00      1,700.00
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61501A SQYD ASPHALT CONCRETE SIDEWALK
BURDICK PAVING 450 24.30     10,935.00
W.W. CLYDE & COMPANY 30.00     13,500.00
ENGINEER'S ESTIMATE 13.00      5,850.00

61502B SQYD PORTLAND CEMENT CONCRETE DRIVE PAD
BURDICK PAVING 85 69.00      5,865.00
W.W. CLYDE & COMPANY 35.00      2,975.00
ENGINEER'S ESTIMATE 25.00      2,125.00

61503B SQYD PORTLAND CEMENT CONCRETE MEDIAN
BURDICK PAVING 180 106.00     19,080.00
W.W. CLYDE & COMPANY 38.00      6,840.00
ENGINEER'S ESTIMATE 110.00     19,800.00

61504B SQYD PORTLAND CEMENT CONCRETE WHEELCHAIR RAMP
BURDICK PAVING 20 112.00      2,240.00
W.W. CLYDE & COMPANY 42.00        840.00
ENGINEER'S ESTIMATE 50.00      1,000.00

61701DDAB LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A (WOOD POSTS)
BURDICK PAVING 270 20.00      5,400.00
W.W. CLYDE & COMPANY 20.00      5,400.00
ENGINEER'S ESTIMATE 13.50      3,645.00

61702A EACH TERMINAL SECTION, TYPE FLARED END SECTION
BURDICK PAVING 1 106.00        106.00
W.W. CLYDE & COMPANY 500.00        500.00
ENGINEER'S ESTIMATE 450.00        450.00

61702FL EACH TERMINAL SECTION TYPE FLARED
BURDICK PAVING 3 1,900.00      5,700.00
W.W. CLYDE & COMPANY 2,000.00      6,000.00
ENGINEER'S ESTIMATE 2,200.00      6,600.00

61703 LNFT REMOVING AND RESETTING GUARDRAIL
BURDICK PAVING 2,020 10.50     21,210.00
W.W. CLYDE & COMPANY 16.00     32,320.00
ENGINEER'S ESTIMATE 13.50     27,270.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA DINO 10(2) & 100(1)
CUB CREEK AND QUARRY ACCESS ROADS

Date: 07/06/05

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  11

Schedule: A

61704 LNFT RAISING GUARDRAIL
BURDICK PAVING 50 6.35        317.50
W.W. CLYDE & COMPANY 7.50        375.00
ENGINEER'S ESTIMATE 4.00        200.00

61901FB LNFT FENCE TEMPORARY PLASTIC
BURDICK PAVING 800 1.00        800.00
W.W. CLYDE & COMPANY 5.00      4,000.00
ENGINEER'S ESTIMATE 2.50      2,000.00

62201AE HOUR DUMP TRUCK, 10-12 CUBIC YARD CAPACITY
BURDICK PAVING 40 75.00      3,000.00
W.W. CLYDE & COMPANY 93.00      3,720.00
ENGINEER'S ESTIMATE 75.00      3,000.00

62201CE HOUR LOADER, WHEEL TYPE, 4 CUBIC YARD MINIMUM CAPACITY
BURDICK PAVING 40 85.00      3,400.00
W.W. CLYDE & COMPANY 140.00      5,600.00
ENGINEER'S ESTIMATE 105.00      4,200.00

62201DE HOUR BULLDOZER, D-7
BURDICK PAVING 60 125.00      7,500.00
W.W. CLYDE & COMPANY 170.00     10,200.00
ENGINEER'S ESTIMATE 155.00      9,300.00

62201LB HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
BURDICK PAVING 60 95.00      5,700.00
W.W. CLYDE & COMPANY 111.00      6,660.00
ENGINEER'S ESTIMATE 105.00      6,300.00

62201M HOUR HYDRAULIC EXCAVATOR
BURDICK PAVING 60 130.00      7,800.00
W.W. CLYDE & COMPANY 135.00      8,100.00
ENGINEER'S ESTIMATE 115.00      6,900.00

62301 HOUR GENERAL LABOR
BURDICK PAVING 100 25.00      2,500.00
W.W. CLYDE & COMPANY 33.00      3,300.00
ENGINEER'S ESTIMATE 35.00      3,500.00
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62901B SQYD EROSION CONTROL MAT TYPE 2
BURDICK PAVING 400 3.55      1,420.00
W.W. CLYDE & COMPANY 3.20      1,280.00
ENGINEER'S ESTIMATE 2.50      1,000.00

63301 EACH SIGN INSTALLATION
BURDICK PAVING 14 225.00      3,150.00
W.W. CLYDE & COMPANY 265.00      3,710.00
ENGINEER'S ESTIMATE 350.00      4,900.00

63302 SQFT SIGN INSTALLATION
BURDICK PAVING 61 35.00      2,135.00
W.W. CLYDE & COMPANY 26.00      1,586.00
ENGINEER'S ESTIMATE 405.00     24,705.00

63306B EACH OBJECT MARKERS, TYPE 2
BURDICK PAVING 50 35.00      1,750.00
W.W. CLYDE & COMPANY 26.00      1,300.00
ENGINEER'S ESTIMATE 45.00      2,250.00

63308A EACH REMOVING AND RESETTING SIGN
BURDICK PAVING 1 225.00        225.00
W.W. CLYDE & COMPANY 160.00        160.00
ENGINEER'S ESTIMATE 220.00        220.00

63403B GAL PAVEMENT MARKINGS, TYPE B
BURDICK PAVING 850 17.00     14,450.00
W.W. CLYDE & COMPANY 18.00     15,300.00
ENGINEER'S ESTIMATE 20.00     17,000.00

63505C EACH BARRICADE TYPE 3
BURDICK PAVING 2 225.00        450.00
W.W. CLYDE & COMPANY 214.00        428.00
ENGINEER'S ESTIMATE 165.00        330.00

63506 EACH CONE
BURDICK PAVING 200 17.00      3,400.00
W.W. CLYDE & COMPANY 67.00     13,400.00
ENGINEER'S ESTIMATE 22.50      4,500.00
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63507 SQFT CONSTRUCTION SIGN
BURDICK PAVING 640 4.00      2,560.00
W.W. CLYDE & COMPANY 22.00     14,080.00
ENGINEER'S ESTIMATE 15.00      9,600.00

63508 EACH DRUM
BURDICK PAVING 150 25.00      3,750.00
W.W. CLYDE & COMPANY 50.00      7,500.00
ENGINEER'S ESTIMATE 75.00     11,250.00

63509 HOUR FLAGGER
BURDICK PAVING 1,500 15.00     22,500.00
W.W. CLYDE & COMPANY 33.00     49,500.00
ENGINEER'S ESTIMATE 23.50     35,250.00

63510 HOUR PILOT CAR
BURDICK PAVING 200 33.00      6,600.00
W.W. CLYDE & COMPANY 50.00     10,000.00
ENGINEER'S ESTIMATE 45.00      9,000.00

63515 MILE TEMPORARY PAVEMENT MARKINGS
BURDICK PAVING 10.11 425.00      4,296.75
W.W. CLYDE & COMPANY 1,600.00     16,176.00
ENGINEER'S ESTIMATE 1,625.00     16,428.75

63521B EACH WARNING LIGHT, TYPE B
BURDICK PAVING 4 200.00        800.00
W.W. CLYDE & COMPANY 610.00      2,440.00
ENGINEER'S ESTIMATE 135.00        540.00

63613 EACH TRAFFIC DETECTOR SYSTEM
BURDICK PAVING 2 900.00      1,800.00
W.W. CLYDE & COMPANY 4,800.00      9,600.00
ENGINEER'S ESTIMATE 2,550.00      5,100.00




